
Modification to RFI 
for 

District-wide Evaluation of Learning Focused Solution Strategies, 
CHR1230-LFS Strate 

 

 
 

Evaluation-related activities within the District’s schools should be relatively short in 

duration, spanning no more than three months.  The District would prefer that site-

based research activities be conducted in late Winter/Spring of 2013, with the 

expectation that a final report of findings be completed by late Summer/early Fall 2013.  

  

As such, potential vendors will need to present one or more strategies to carry out the 

work with maximum efficiency and minimum cost and possess the human resource 

capacity to conduct the evaluation within the specified timeline.  Given these 

parameters, we welcome potential vendors to present varied strategic options for 

carrying out the research along with respective cost estimates. 

 


